JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Utah National Guard
Camp Williams Building 4141 Bathhouse Remodel
DFCM Project No. 03015480

The Utah National Guard selection committee was very impressed with each of the
contractors and expresses its appreciation to them for their efforts and interest in the
project.

The committee resolved to rank Wade Payne Construction as the firm that provides the
best value to the State of Utah because of the following:

e Wade Payne has a good past performance rating;

e Wade Payne presented a highly qualified team with experience completing similar
projects; and

e Their cost proposal represented the best value for the State of Utah.

e Layton offered several value-added options and an innovative approach to
systems that were included in their base bid.

Although there was a cost proposal lower than Layton’s, the selection committee
determined that Layton’s value-added options, innovative approach, experience, strength
of team, and aggressive schedule offset the difference in cost and as such is the best value
for the Eccles Fine Arts Center project.
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VBS Selection Final Scoring Matrix

Utah National Guard

Camp Williams Building 4141 Bathhouse Remodel

DFCM Project No. 03015480

12 August 2003

Selection Criteria N G

Past Performance Rating 4 4.25] 45 41 451 4.5 45 5
Strength of Team 2.5 3] 42| 45| 45 41 45| 45
Project Management Approach 25 3 4| 45| 45| 42| 45| 45
Schedule 2 25 4 4] 4.5 4 4] 4.5
Plan to Complete Construction Within 120 Calendar

Days 4 5 4| 4.5 5 4 4 5




DEPARTMENT OF ADMINISTRATIVE SERVICES

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

REBID

PROPOSALS COVERING: DATE: _August 5, 2003
BUILDING 4141 BATHHOUSE REMODEL
CAMP WILLIAMS
UTAH NATIONAL GUARD
RIVERTON., UTAH
DFCM Project No: 03015480
Construction Budget: $205,000
BID | ADD BASE SUBLIST CAL
CONTRACTOR | SEC | RECD BID RECD DAYS
U BB 1,2 $223,000 Yes 100
N BB 1,2 233,100 Yes 120
G BB 1,2 204,700 Yes 120

I hereby certify this to be a true and exact
tabulation of proposals received for the above named
project on August 5, 2003 at 4:00 p.m.

Susan L. Smith
Contract Coordinator





